STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

05/ 04/ 06
12-0Gr704
12- ORA-405-0.9/0.9

Bl D

SUMMARY

I N ORANGE COUNTY I N FULLERTON AND
I RVINE AT YORBA LI NDA BOULEVARD

OVERCROSSI NG AND AT | RVI NE CENTER

DRI VE OVERCROSSI NG

CHANGEABLE MESSAGE SI GNS

269, 795. 00 AMOUNT UNDER

PROPGOSALS | SSUED 13 FUND TOTAL HB4N 307, 000
NUMBER OF Bl DDERS 5 ENG NEERS EST
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D

1 244,992, 00 2

2 259, 841. 00 3

3 290, 930. 00 5

4 293, 744. 00 1

5 321, 300. 00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

24, 803. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1

05/ 08/ 06
CONTRACT CODE '"H '
23 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

45

PERCENT UNDER EST 9. 19

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

T D S ENG NEERI NG

2899 AGOURA ROAD STE 171
WESTLAKE VI LLAGE CA 91361

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

POVELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334-0698

R J BULLARD CONSTRUCTI ON | NC

P O BOX 1577
BONSALL CA 92003-1577

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

FAX

FAX

FAX

FAX

FAX

805 371-4639
00667073
805 494-0757

949 252- 0441
00615876
949 252-0266

909 356-8880
00858952
909 356-1299

760 731-7521
00749529
760 731-7501

951 674-7352
00720483
951 674-7495

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



12-0Gr704
12- ORA- 405
05/ 04/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



12-0Gr704 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 04/ 06 05/ 08/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
ORANGE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MOCRE ELECTRI CAL
CORONA CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

PLANTI NG AND | RRI GATI ON

MODI FY CHANGEABLE MESSAGE SI GN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 DI VERSI FI ED LANDSCAPE | RRI GATI ON
W NCHESTER CA
MOCRE ELECTRI C ELECTRI CAL

CORONA CA

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE METAL BEAM GUARD RAI LI NG
CRANGE CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
MOORE ELECTRI C ELECTRI CAL

CORONA CA

R AND D STEEL
COVPTON CA

CONTI NUED ON NEXT PAGE

REI NFCRCI NG STEEL



12-0Gr704 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 04/ 06 05/ 08/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WARD AND ASSOCI ATES WATER POLLLUTI ON CONTROL PLAN
CASTRO VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE COVPANY ITEMS 6 AND 18 THRU 21
I NDUSTRY CA
BEADOR AND SON | TEM 17 ( PARTI AL)
CORONA CA
DI VERSI FI ED LANDSCAPE I TEM5 11 AND 12

W NCHESTER CA

MOCRE ELECTRI CAL | TEM5 22 AND 23
CORONA CA



12-0Gr704 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 04/ 06 05/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 200. 00 200. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 28 54. 00 1,512. 00
7 150760 REMOVE S| GN STRUCTURE EA 2 1, 500. 00 3, 000. 00
8 152396 RELOCATE SI GN PANEL EA 2 500. 00 1, 000. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 38 75. 00 2, 850. 00
11 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 8, 800. 00 8, 800. 00
12 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 9, 800. 00 9, 800. 00
13 260201 CLASS 2 AGGREGATE BASE VB 14 100. 00 1, 400. 00
14 390102 ASPHALT CONCRETE ( TYPE A) TONN 13 400. 00 5, 200. 00
15 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 14, 300 9. 00 128, 700. 00
16 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 14, 300 1. 00 14, 300. 00
17 561015 1524 MM CAST- | N- DRI LLED- HOLE M 14 1, 500. 00 21, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
18 820107 DEL| NEATOR ( CLASS 1) EA 12 50. 00 600. 00
19 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 31 112.00 3,472.00
20 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 775. 00 1, 550. 00
21 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 100. 00 3, 100. 00
22 038739 MODI FY CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 10, 704. 00 10, 704. 00
( LOCATI ON 1)
23 038740 MODI FY CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 10, 704. 00 10, 704. 00
( LOCATI ON 2)

TOTAL 244,992. 00



| TEM

NNNNNRRPRRRPRRRERRRERE
WNRPOOONOUIRAWNRFROOONOUIRAWNER

_|
9

12-0Gr704
12- ORA- 405
05/ 04/ 06

2,498.
35.
125.
850.

3, 500.
17, 000.
16, 000.

259, 841. 00

SUMMARY

100.
900.
3, 000.
15, 000.
15, 000.

OF

REMA

128700.
14300.
28000.

600.
3100.
1800.
3000.

15000.
15000.

290, 930. 00

FOURTH

Bl D AMOUNT
750. 00 750
2,500. 00 2500
2,500. 00 2500
10, 000. 00 10000
11, 000. 00 11000
54. 00 1512
5, 000. 00 10000
3, 500. 00 7000
1, 000. 00 1000
100. 00 3800
7, 000. 00 7000
7, 000. 00 7000
175. 00 2450
350. 00 4550
9. 00 128700.
1.00 14300.
2, 800. 00 39200.
30. 00 360.
112. 00 3472.
775. 00 1550.
3, 100. 00 3100
16, 000. 00 16000.
16, 000. 00 16000.
293,744. 00

Bl D245
PACE 6
05/ 08/ 06
FI FTH
BI D AMOUNT
750. 00 750
3, 000. 00 3000
3, 000. 00 3000
13, 284. 00 13284
6, 000. 00 6000
52.00 1456
9, 600. 00 19200
2,400. 00 4800
1, 000. 00 1000
240. 00 9120
7,500. 00 7500
7, 000. 00 7000
275. 00 3850
370. 00 4810
9. 65 137995
. 65 9295
2, 600. 00 36400
100. 00 1200
280. 00 8680
1, 320. 00 2640
3,120. 00 3120
19, 200. 00 19200
18, 000. 00 18000
321, 300. 00



